



**County Engineer
Environmental Engineer**

233 W. Sixth Street
Marysville, Ohio 43040
P 937. 645. 3021
F 937. 645. 3161

www.unioncountyohio.gov/engineer

Building Department

233 W. Sixth Street
Marysville, Ohio 43040
P 937. 645. 3018

Marysville Operations Facility

16400 County Home Road
Marysville, Ohio 43040
P 937. 645. 3017
F 937. 645. 3111

Richwood Outpost

190 Beatty Avenue
Richwood, Ohio 43344

Public Service with integrity

ADDENDUM #2

From: Union County Engineer's Office

Date: October 15, 2024

RE: **2024 Union County Mill Creek Waterway Improvement Project**

PAGES (including cover): 3

This addendum supplements and amends the original Drawings and Specification issued and shall be taken into account in preparing proposals and shall become a part of the Contract Documents.

1. A revised Proposal (Pages 6.2-6.3 of the bid packet) has been attached with the following changes:
 - a. Reference No. 2 – Tree Removal <18” Size
 - b. Reference No. 40 – Performance and Payment Bond

The updated Proposal spreadsheet has been placed on the Union County Engineer's website at www.unioncountyohio.gov/Bid-Info/.

2. This is the final addendum for this project. There will be no other changes to the bid documents.

Please note and sign the bottom portion of page 6.8 of the bid packet proposal acknowledging that this Addendum was received.

PROPOSAL - ADDENDUM #2

Date: _____

TO: Board of Commissioners, Union County, Ohio

PROJECT: 2024 Union County Mill Creek Waterway Improvement Project (Logjam and Select Tree Removal)

COMPANY NAME: _____

The undersigned, having full knowledge of the site(s) of the Project, the specifications applicable to the Project, and the conditions of this Proposal hereby agrees to furnish all services, labor, materials and equipment necessary to complete the Project in accordance with the Detailed Specifications, within the time specified for completion and to accept payment in accordance with the unit prices stated below as full compensation for all furnished services, labor, materials and equipment.

Ref. No.	Item	Description	Unit Quantities	Unit Desc.	Unit Price	Bid Amount
1	SPECIAL	TREE REMOVAL, < 10" SIZE	4530	EACH	\$ -	\$ -
2	SPECIAL	TREE REMOVAL, < 18" SIZE	2670	EACH	\$ -	\$ -
3	SPECIAL	TREE REMOVAL, < 30" SIZE	1000	EACH	\$ -	\$ -
4	SPECIAL	TREE REMOVAL, < 48" SIZE	255	EACH	\$ -	\$ -
5	SPECIAL	TREE REMOVAL, < 60" SIZE	35	EACH	\$ -	\$ -
6	SPECIAL	TYPE A LOGJAM REMOVAL	759	EACH	\$ -	\$ -
7	SPECIAL	TYPE B LOGJAM REMOVAL	652	EACH	\$ -	\$ -
8	SPECIAL	TYPE C LOGJAM REMOVAL	203	EACH	\$ -	\$ -
9	SPECIAL	TYPE D LOGJAM REMOVAL	37	EACH	\$ -	\$ -
10	SPECIAL	TYPE E LOGJAM REMOVAL	36	EACH	\$ -	\$ -
11	SPECIAL	HC 1 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
12	SPECIAL	HC 2 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
13	SPECIAL	HC 3 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
14	SPECIAL	HC 4 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
15	SPECIAL	HC 5 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
16	SPECIAL	HC 6 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
17	SPECIAL	HC 7 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
18	SPECIAL	HC 8 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
19	SPECIAL	HC 9 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
20	SPECIAL	HC 10 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
21	SPECIAL	HC 11 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
22	SPECIAL	HC 12 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
23	SPECIAL	HC 13 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
24	SPECIAL	HC 14 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
25	SPECIAL	HC 15 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -
26	SPECIAL	HC 16 LOGJAM REMOVAL	1	LUMP SUM	\$ -	\$ -

27	SPECIAL	HAULING OF MULCH OFFSITE	15000	CY	\$	-	\$	-
28	SPECIAL	OFFSITE DISPOSAL OF NON-VEGETATIVE DEBRIS	30	CY	\$	-	\$	-
29	SPECIAL	RESTORATION, AS PER PLAN	1	LUMP SUM	\$	-	\$	-
30	659	SEEDING, AS PER PLAN	50000	SY	\$	-	\$	-
31	607	GATE, AS PER PLAN	20	EACH	\$	-	\$	-
32	SPECIAL	LOW WATER CROSSING, AS PER PLAN	45	EACH	\$	-	\$	-
33	SPECIAL	EXISTING STORM SEWER/FIELD TILE REPAIR	30	EACH	\$	-	\$	-
34	SPECIAL	EXISTING STORM SEWER/FIELD TILE REPLACEMENT	400	FT	\$	-	\$	-
35	SPECIAL	GUARDRAIL REMOVAL/RE-INSTALL, AS PER PLAN	500	FT	\$	-	\$	-
36	SPECIAL	STABILIZED DRIVEWAY ACCESS	20	EACH	\$	-	\$	-
37	607	FENCE REPAIR/REPLACE, AS PER PLAN	1000	FT	\$	-	\$	-
38	614	MAINTAINING TRAFFIC	1	LUMP SUM	\$	-	\$	-
39	624	MOBILIZATION	1	LUMP SUM	\$	-	\$	-
40	SPECIAL	PERFORMANCE AND PAYMENT BOND	1	LUMP SUM	\$	-	\$	-

TOTAL \$ -